
ATTACHMENT L-4 

 SUMMARY OF COST BY PWS AND GOVERNMENT FISCAL YEAR

Performance Work Statement (PWS) GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

C.1 Total Contract

C.1.1 Task Order Implementation

C.1.2 Task Order Project Management

C.1.2.1 Pre-Delease Planning and Facility Transfer

C.1.2.1.1 Facility Walkdowns

C.1.2.1.2 Nuclear Criticality Safety Program

C.1.2.1.3 Facility Characterization Program

C.1.2.1.4 Procedures and Work Planning and Control

C.1.2.2 Project Support

C.1.2.2.1 Project Planning Integration & Interface

C.1.2.2.2 Project Management

C.1.2.2.3 Environmental, Safety, Health and Quality

C.1.2.2.3.1 Integrated Safety Management Systems

C.1.2.2.3.2 Safety Authorization Basis

C.1.2.2.3.3 Nuclear Criticality Safety Program

C.1.2.2.3.4 Radiation Protection, Radiological Site Services

C.1.2.2.3.5 Emergency Management & Fire Protection Programs

C.1.2.2.3.6 Quality Assurance / Quality Control

C.1.2.2.4 Regulatory Compliance and Permits

C.1.2.2.5 Sampling and Data Management

C.1.2.2.6 Continuity Program

C.1.2.2.7 Environmental Monitoring and Reporting

C.1.2.2.8 Safeguards and Security

C.1.2.2.8.1 Security Program

C.1.2.2.8.2 Nuclear Materials Control and Accountability

C.1.2.2.8.3 Physical Security Support

C.1.2.2.9 Records Management and Document Control

C.1.2.2.10 Public Affaris and Program Management Support

C.1.2.2.11 Real and Personal Property

C.1.2.2.12 Computing and Telecommunications

C.1.2.2.13 Energy Efficiency

C.1.2.2.14 DOE Consolidated Audit Program (DOECAP)

C.1.2.2.15 Asset Recovery and Recycling

C.1.3 Facility Deactivation and Infrastructure Optimization

C.1.3.1 Stabilization and Deactiviation

C.1.3.1.1 Stabilization

C.1.3.1.2 Deactivation

C.1.3.2 Utiliity Optimization

C.1.3.2.1 C-611 Water Treatment and Distribution Facilities

C.1.3.2.2 C-615 Sewage Disposal Plant and Collection Systems

C.1.3.2.3 Power Distribution

C.1.3.2.4 C-600 Steam Plan Shutdown

C.1.3.2.5 Analytical Laboratory

C.1.4 Surveillance and Maintenance and Utility Operation

C.1.4.1 Surveillance and Maintenance

C.1.4.1.1 S&M of Inactive Facilities (Category A - as defined in Table C-1)

C.1.4.1.2 S&M of Inactive Facilities (Category B - as defined in Table C-1)

C.1.4.1.3 S&M of Active Facilities (Category C - as defined in Table C-1)

C.1.4.1.4 S&M of Active Facilities (Category D- as defined in Table C-1)

C.1.4.1.4.1 C-300 Central Control Building

C.1.4.1.4.2 C-310 and C-310-A Purge and Product Buildings

C.1.4.1.4.3 C-315 Surge and Waste Building and C-315 Tie Line

C.1.4.1.4.4 C-331 Process Building, All C-331 Tie Lines and C-331 Enclosed Bridge

C.1.4.1.4.5 C-333 and C-333A Process & Feed Vaporization Buildings

C.1.4.1.4.6 C-335 Process Building, All C-335 Tie Lines and C-335 Enclosed Bridge

C.1.4.1.4.7 C-337 and C-337-A Process & Feed Vaporization Buildings

C.1.4.1.4.8 C-360 and C-360A Toll Transfer and Sampling Buildings & Annex

C.1.4.1.4.9 All C-633 Cooling Towers

C.1.4.2 Utility Operations

C.1.4.3 Cylinder Transfers

C.1.4.4 Analytical Laboratory

C.1.4.5 Waste Management Operations

C.1.4.5.1 Waste Treatment

C.1.4.5.2 Waste Handling/Packaging/Hauling & Transportation for Treated and/or Disposed Waste

C.1.4.5.3 Disposal

C.1.4.5.4 Waste Management Operations

C.1.5 Deactivation, Decontamination and Demolition

C.1.5.1 Additional Stabilization and Deactivation

C.1.5.2 Decontamination and Demolition

C.1.6 On Site Waste Disposal Facility

C.1.6.1 On Site Waste Disposal Facility - Design

C.1.7 Post GDP Shutdown Environmental Services

C.1.7.1 As Authorized by the CO

C.1.7.2 Post GDP Shutdown Groundwater Sources OU

C.1.7.2.1 Pump and Treat Operations

C.1.7.2.2 C-400 Source Treatment Operations

C.1.7.2.3 Southwest Plume Source Treatment Operations

C.1.7.3 Post GDP Shutdown Soils and Surface Water OU's

C.1.7.4 Shutdown Burial Grounds Operable Unit (BGOU)

C.1.7.5 Environmental Monitoring Program and Reporting

C.1.7.6 Environmental Services Waste Operations

Total Task Order Award



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1 Total Contract

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee

Profit

Total Cost/Price



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.1 Task Order Implementation

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.2 Task Order Project Management

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.2.1 Pre-Delease Planning and Facility Transfer

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.2.1.1 Facility Walkdowns

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.2.1.2 Nuclear Criticality Safety Program

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.2.1.3 Facility Characterization Program

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.2.1.4 Procedures and Work Planning and Control

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.2.2 Project Support

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.2.2.1 Project Planning Integration & Interface

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.2.2.2 Project Management

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.2.2.3 Environmental, Safety, Health and Quality

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.2.2.3.1 Integrated Safety Management Systems

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.2.2.3.2 Safety Authorization Basis

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.2.2.3.3 Nuclear Criticality Safety Program

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.2.2.3.4 Radiation Protection, Radiological Site Services

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.2.2.3.5 Emergency Management & Fire Protection Programs

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.2.2.3.6 Quality Assurance / Quality Control

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.2.2.4 Regulatory Compliance and Permits

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.2.2.5 Sampling and Data Management

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.2.2.6 Continuity Program

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.2.2.7 Environmental Monitoring and Reporting

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.2.2.8 Safeguards and Security

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.2.2.8.1 Security Program

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.2.2.8.2 Nuclear Materials Control and Accountability

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.2.2.8.3 Physical Security Support

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.2.2.9 Records Management and Document Control

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.2.2.10 Public Affaris and Program Management Support

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.2.2.11 Real and Personal Property

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.2.2.12 Computing and Telecommunications

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.2.2.13 Energy Efficiency

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.2.2.14 DOE Consolidated Audit Program (DOECAP)

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.2.2.15 Asset Recovery and Recycling

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.3 Facility Deactivation and Infrastructure Optimization

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.3.1 Stabilization and Deactiviation

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.3.1.1 Stabilization

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.3.1.2 Deactivation

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.3.2 Utiliity Optimization

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.3.2.1 C-611 Water Treatment and Distribution Facilities

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.3.2.2 C-615 Sewage Disposal Plant and Collection Systems

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.3.2.3 Power Distribution

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.3.2.4 C-600 Steam Plan Shutdown

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.3.2.5 Analytical Laboratory

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.4 Surveillance and Maintenance and Utility Operation

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.4.1 Surveillance and Maintenance

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.4.1.1 S&M of Inactive Facilities (Category A - as defined in Table C-1)

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.4.1.2 S&M of Inactive Facilities (Category B - as defined in Table C-1)

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.4.1.3 S&M of Active Facilities (Category C - as defined in Table C-1)

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.4.1.4 S&M of Active Facilities (Category D- as defined in Table C-1)

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.4.1.4.1 C-300 Central Control Building

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.4.1.4.2 C-310 and C-310-A Purge and Product Buildings

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.4.1.4.3 C-315 Surge and Waste Building and C-315 Tie Line

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.4.1.4.4 C-331 Process Building, All C-331 Tie Lines and C-331 Enclosed Bridge

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.4.1.4.5 C-333 and C-333A Process & Feed Vaporization Buildings

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.4.1.4.6 C-335 Process Building, All C-335 Tie Lines and C-335 Enclosed Bridge

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.4.1.4.7 C-337 and C-337-A Process & Feed Vaporization Buildings

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.4.1.4.8 C-360 and C-360A Toll Transfer and Sampling Buildings & Annex

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.4.1.4.9 All C-633 Cooling Towers

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.4.2 Utility Operations

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.4.3 Cylinder Transfers

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.4.4 Analytical Laboratory

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.4.5 Waste Management Operations

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.4.5.1 Waste Treatment

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.4.5.2 Waste Handling/Packaging/Hauling & Transportation for Treated and/or Disposed Waste

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.4.5.3 Disposal

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.4.5.4 Waste Management Operations

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.5 Deactivation, Decontamination and Demolition

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost #REF!

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.5.1 Additional Stabilization and Deactivation

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost #REF!

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.5.2 Decontamination and Demolition

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost #REF!

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.6 On Site Waste Disposal Facility

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost #REF!

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.6.1 On Site Waste Disposal Facility - Design

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost #REF!

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.7 Post GDP Shutdown Environmental Services

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Profit

Total Price



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.7.1 As Authorized by the CO

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.7.2 Post GDP Shutdown Groundwater Sources OU

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Profit

Total Price



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.7.2.1 Pump and Treat Operations

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Profit

Total Fixed Price



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.7.2.2 C-400 Source Treatment Operations

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.7.2.3 Southwest Plume Source Treatment Operations

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.7.3 Post GDP Shutdown Soils and Surface Water OU's

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.7.4 Shutdown Burial Grounds Operable Unit (BGOU)

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee

Profit

Total Fixed Price



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.7.4.1 Burial Grounds Operable Unit (BGOU)

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Profit

Total Fixed Price



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.7.4.2 Balance of Burial Grounds

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.7.5 Environmental Monitoring Program and Reporting

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Profit

Total Fixed Price



ATTACHMENT L-4

COST WORKSHEET BY PWS

Cost by Cost Element C.1.7.6 Environmental Services Waste Operations

Government Fiscal Year --> GFY 2014 GFY 2015 GFY 2016 GFY 2017 Total

Direct Labor (From L-5 - Labor)

Fringe Benefits

Direct Labor Overhead

Materials (From L-5 Materials)

Material Handling Overhead

Equipment (From L-5 Equipment)

Waste Disposal (From L-5 Waste Disposal)

Waste Transportation (From L-5 Waste Transportation)

Waste Packaging (From L-5 Waste Packaging)

Waste Treatment (From L-5 Waste Treatment)

Supplies (From L-5 - Supplies

Travel (From L-5 Travel)

Relocation (From L-5 - Relocation)

Other Direct Costs (From L-5 ODC)

Joint Venture Partner  (see Instructions tab) 

     Direct Labor (From L-5)

     Fringe Benefits

     Direct Labor Overhead

     Materials (From L-5 Materials)

     Material Handling Overhead

     Equipment (From L-5 Equipment)

    Waste Disposal (From L-5 Waste Disposal)

    Waste Transportation (From L-5 Waste Transportation)

    Waste Packaging (From L-5 Waste Packaging)

    Waste Treatment (From L-5 Waste Treatment)

     Subcontract Costs (From L-5 Subcontracts < $25M)

     Supplies (From L-5 Supplies)

     Travel (From L-5 Travel)

     Relocation (From L-5 Relocation)

     Other Direct Costs (From L-5 ODC)

     G&A Costs

     Total 

Subtotal Offeror Proposed Cost

DOE Provided Cost

Subtotal Costs

G&A Costs

Total Proposed Cost

Available Award Fee


